A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant

D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication

but are subject to change. Click on the PROJECT ID for more detail.

DISTRICT &
SOLICITATION #

DISTRICT 1
D1 1A
D1 2A**
D1 3A
D1 3A

D1 4A
D1 4A

DISTRICT 2
D2 1B
D2 2B
D2 3B

DISTRICT 3
D3 1B

DISTRICT 4
D4 1B
D4 1A
D4 2B
D4 2B

DISTRICT 7
D7 1C

BUREAU OF RAILROADS AND HARBORS

BRH 1A

PROJECT ID

5755-00-32
2003-01-01
5105-04-92
5105-06-92
5105-03-92
5105-05-92

1000-22-93
1000-22-94
1000-22-95

1000-03-01

XXXX-XX-XX

9535-02-02
3040-00-02
3040-00-03

9893-02-00

0616-42-00
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$

COST

551,142

N/A
298,800
118,450

282,444
161,198

N/A
N/A
N/A

N/A

N/A
150,000
506,000
456,000

350,000

N/A

SELECTION

DATE

1-Jun-02
1-Jun-02
1-Jun-02
1-Jun-02
1-Jun-02
1-Jun-02

1-Jul-02
1-Jul-02
1-Jul-02

15-Jun-02

Jun-02
Jun-02
Jun-02
Jun-02

Jul-02

16-Jun-02

MAY 2002 ENGINEERING AND RELATED SERVICES SOLICITATION

ANTICIPATED ANTICIPATED ANTICIPATED
CONSTRUCTION

ANTICIPATED
PROJECT
PROJECT COMPLETION
START DATE DATE
1-Jul-02 25-Sep-02
1-Jul-02 30-Jun-03
1-Jul-02 30-Sep-02
1-Jul-02 30-Sep-02
1-Jul-02 15-Nov-02
1-Jul-02 15-Nov-02
1-Sep-02 30-Jun-04
1-Sep-02 30-Jun-04
1-Sep-02 30-Jun-04
1-Jul-02 30-Jun-04
Jul-02 Jun-03
Jul-02 Apr-05
Jul-02 Jul-05
Jul-02 Jul-05
Oct-02 Jul-04
1-Jul-02 31-Dec-02
May 16, 2002

DBE GOAL ?
(Yes or No)

No
No
No
No

No
No

No
No
No

No

No
No
Yes
Yes

No

No

SOLICITATION CONCLUDED: MAY 15, 2002

LOCAL
SELECTION?
(Yes or No)

No
No
No
No

No
No

No
No
No

No

No
No
No
No

Yes

No

CONTACT
PERSON

Jim Oettinger
Rosanne M. Meer
Mark Jensen
Mark Jensen

Mark Jensen
Mark Jensen

J. Bolka
J. Bolka
R. Buckett

Jim Thompson

Ron Becker
Roland Hawk
Roland Hawk
Roland Hawk

Fred McCue

Jim Bolitho

TIED ON ONE CONTRACT
*SOLICITATION OPEN TO ALL

TELEPHONE #

608.246.3879
608.246.5442
608.246.5362
608.246.5362

608.246.5362
608.246.5362

262.548.6711
262.548-6711
262.548.5940

920.492.5670

715.421.8347
715.421.7361
715.421.7361
715.421.7361

715.365.5742

608.267.7349
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MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1
Scope of Service Narratives:

D1 1A

Project ID: 5755-00-32

Newark Road Bridge, Town of Beloit
(Rock River Bridge)

CTH Q, Rock County

Design Engineering
SCOPE: Provide the design engineering services necessary to complete the Plans, Specifications
and Estimate for the rehabilitation project on structure B-53-104 carrying the CTH Q over the Rock
River, in Rock County. The project design includes vacuum shrouded power-tool cleaning, topcoat,
traffic control, and environmental and utility coordination. Consultant will be responsible for
producing all of the documents necessary to meet the scheduled 9/25/02 PSE date.
For more information, contact Jim Oettinger at 608.246.3879.
D1 2A Opento all consultants--use Consultant Solicitation Open to All Firms NOI
Project ID: 2003-01-01
Historical Specialty Master Contract
DTD One is soliciting for a consultant to manage an Historical Specialty Master Contract who has:
« Experience preparing Section 106 Review Forms, conducting reconnaissance surveys,
preparing Determinations of Eligibility Documents for Consultation, Memoranda of Agreement,
and archival documentation.
« Academic training in history, historic preservation, architectural history, or related fields.

« Familiarity with WisDOT procedures concerning history coordination.

For more information contact Rosanne M Meer at 608.246.5442 or at rosanne.meer@adot.state.wi.us
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MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 1 continued
Scope of Services Narrative:

D1 3A

Project ID: 5105-04-92

District Wide Long Line Pavement Marking
Non-Interstate/Backbone — 2002

Project ID: 5105-06-92
District Wide Long Line Pavement Marking
Interstate and Backbone — 2002

Construction Engineering

SCOPE: Provide construction engineering inspection services necessary to complete the two long
line pavement marking projects located on various highways within District One. The projects involve
remarking of existing epoxy centerline, edgeline, and lane lines with traffic control. The consultant will
be expected to keep track of the contractor’s daily operations, monitor work quality, submit all
progress reports and estimates for payment, and complete all final documents.

For more information, please contact Mark Jensen at 608.246.5362

D1 4A

Project ID: 5105-03-92

District Wide Special Pavement Marking
Non-Interstate/Backbone — 2002

Project ID: 5105-05-92
District Wide Special Pavement Marking
Interstate and Backbone — 2002

Construction Engineering

SCOPE: Provide construction engineering inspection services necessary to complete the two special
marking projects located on various highways within District One. The projects involve remarking of
existing epoxy special marking with traffic control. The consultant will be expected to keep track of
the contractor’s daily operations, monitor work quality, submit all progress reports and estimates for
payment, and complete all final documents.

For more information, please contact Mark Jensen at 608.246.5362

FY2002 MAY SOLICITATION Page 3 of 13
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MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 2

Scope of Service Narratives:

D2 1B

Project ID: 1000-22-93

Specialty Master Contract Expires 6-30-04

Bridge Design (Deck Replacements, Overlays & Misc. Structure Repairs)

Design of bridge deck replacements, overlays and miscellaneous structure repairs.
For more information contact John Bolka at 262.548.6711.

D2 2B

Project ID: 1000-22-94

Specialty Master Contract Expires 6-30-04

Bridge Design (Deck Replacements, Overlays & Misc. Structure Repairs)

Design of bridge deck replacements, overlays and miscellaneous structure repairs.
For more information contact John Bolka at 262.548.6711.

D2 3B

Project ID: 1000-22-95

Specialty Master Contract Expires 6-30-04

Infrared Deck Surveys

Provide infrared thermographic deck surveys of the district’s bridges.

For more information contact Ross Buckett at 262.548.5940.

FY2002 MAY SOLICITATION Page 4 of 13



'M'
K
%’)OFTR

%}bﬂmm*

MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3
Scope of Service Narratives:

D3 1B
Project ID: 1000-03-01

SPECIALITY CONSTRUCTION ENGINEERING MASTER CONTRACT
Prestressed Girder Inspections
at Spancrete Inc. Green Bay ,WI

Construction Materials Record Review
for District 3 Construction Projects
Brown County

District 3 Offices Green Bay, WI

The Wisconsin Department of Transportation is soliciting for construction engineering services for:

1. The engineering inspection and related services pertaining to the manufacture of prestressed
concrete girders by Spancrete, Inc. at their plant located in Green Bay, Wisconsin.

The Department of Transportation will furnish all the necessary equipment required at the
prestressed girder plant except for hand calculators. Also furnished will be a Prestressed
Concrete Girder Inspection Job Guide.

The consultant must provide personnel who are familiar with standard construction practices
of the Department. The personnel provided shall have obtained Technician/Inspector Il
Precast/Prestressed Concrete Institute’s (PCI) certification.

2. The inspection and review of the construction materials record for Transportation District 3's
construction projects completed during fiscal years 2003 & 2004

The Department of Transportation will provide the necessary construction records and all the
necessary equipment required to review for the completeness of the materials record. A
reporting guide will be provided for documenting the status of the materials records for the
project.

The consultant must provide personnel who are familiar with standard testing requirements for
materials used in highway construction.

For more information, contact : Jim Thompson at 920.492.5670.
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MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 4
Scope of Service Narratives:

D4 1B

Project ID: XXXX-XX-XX

2 Master Contracts for Traffic Engineering Services
District wide

Contract Amount: 2 @ $150,000
Contract Completion Date: June 30, 2003

Scope of Work: This solicitation is for 2 separate master contracts to provide traffic-engineering
services on a “as needed” basis for various locations, district wide. Individual work orders will be
generated for specific locations covering the specific tasks and completion timeframes on a “project
by project” basis. The traffic engineering services include, but are not limited to, Signal Warrant
Investigation Studies, Traffic Volume Data Collection, Gap Analyses, Traffic Signal Plans, Traffic
Signal Timing Plans, Signal Progression Studies, Work Zone Traffic Control Plans, Temporary Traffic
Signal Plans, Traffic Signing and Marking Reviews and Plans, Intersection and Roadway Safety
Analyses, Reviews and Analyses of Traffic Impact Analyses prepared by Developers, Reviews of
Traffic Engineering Plans and Analyses prepared by other consultants for specific improvement and
safety projects, and Field Surveys and Investigations. Feasibility study, design, and reviews related to
Intelligent Transportation Systems.

All work associated with this scope shall be coordinated through the WisDOT, DTD4 office in
Wisconsin Rapids. Periodic reviews of various submittals will be required by other WisDOT Divisions
and the Federal Highway Administration. Reviews will be coordinated by the WisDOT, DTD4 office.

For more information, contact:
Ron Becker at 715.421.8347
WisDOT, DTD4, District Traffic Supervisor

Roland Hawk at 715.421.7361

WisDOT, DTD4, PDS-Preliminary Design Unit
Project Engineer

FY2002 MAY SOLICITATION Page 6 of 13
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Transportation District 4 continued
D4 1A

Date: 24 JUL 2001
To: John Haverberg From: District 4

CONCEPT DEFINITION REPORT

Design ID:  9535-02-02 Construction ID:  9535-02-72
l. Highway No. or Local Road Name: STH 97
Title: Baldwin Creek Bridge and Approaches Subti  Village of Athens — Taylor County
tle: Line
County: Marathon Municipality: Town of Bern Length: 0.0 miles
Functional Class:  Minor Arterial Current ADT: 650

LOCATION: 0.3 mi. south of the Taylor County line.

RP: 097N 036+2.80 — approximated

Deficiency File Segment ID’s: 4 37 097 10 No. Of Lanes: 2
Divided: [1 uUndivided: X
Concurrent Highways(s):  N/A
Connecting Highway: N/A
Road Cross-Section:  Rural: X

Urban: L]

Il Conditions:

A. Roadway: N/A

B.  Structure
Bridge | Length | Feature Under RP Clear SR RS Cost Type Year

No. (ft.) Roadway ($) Const.
Width (ft.)

C-37-1 17 Baldwin Creek | 36+2.80 24 N/A N/A $150,000 Reinf. Conc. Slab 1948

JUSTIFICATION:  The existing structure is narrow and beginning to deteriorate
Ill.  PROPOSED IMPROVEMENT: Replace the structure with possibly a box culvert or small bridge

structure. Replace the approaches.

A.  Environmental Documentation Environmental Report

Type:
B. Improvement Type: Bridge Replacement PMSID: 02 040 030 237
C. Cost: Program Year: 2006 Program: 3436
D. Local Participation: N/A Access Control: Tier | L] Tierll Exist. L1 N/AX
E. Right of Way Acquisition: None XI  Minor [] Yes []
F.  National Highway System: Yes [1NoXI  FHWA Oversight: Exempt X Oversight L]

Selection for this project will be in May and work is expected to begin in July. A 30%, 60%, and 90% review
will be necessary and will be scheduled according to invoicing. For more information, please contact: Roland
Hawk, 715.421.7361, WisDOT, DTD4, PDS - Design Unit - Project Manager
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MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Transportation District 4 continued
Scope of Services Narrative:
D4 2B

The following two bridge replacement projects are going to be included into one design contract. The
firm selected will ensure that each project is completed on time and ready for letting as separate
projects. These projects are within DTD1 but will be managed by DTD4 staff. The selected firm shall
be familiar with both District’s policies and procedures. Coordination will be through DTDA4.

Project ID: 3040-00-02 Construction ID: 3040-00-73
Bridge Replacement

STH 60

STH 67 — Washington County Line

Rubicon River Bridge & Approaches

Dodge County

Project LET Date: 11 October 2005
Contract Completion Date: 01 January 2006

Scope of Work: Provide WisDOT District 4 the bridge and approach plans, special provisions, and
estimates for the subject project. Right-of-way needs will be investigated and a R/W plat may be
required if necessary. Interested firms will be required to supply qualified Real Estate staff or sub-
consultant to acquire necessary Right of Way.

The proposed improvement is to replace the existing 3-span concrete slab bridge and approaches.
Existing structure was constructed in 1963.

Final plans are to be submitted to WisDOT District 4 by April 1, 2005. A 30 percent plan review and
70 percent plan review will be scheduled according to invoice billing. Preliminary plans and if
necessary, preliminary R/W plat, must be ready for review by July 1, 2003, and if a final plat is
required, it must be available by July 1, 2004.

A 2-ER is required. Community involvement is necessary.
This project is a DTD1 project and will be managed in the DTD4 office. All work associated with this
scope shall be coordinated through the WisDOT, DTD4 office in Wisconsin Rapids. Other WisDOT

Divisions and the Federal Highway Administration may require periodic review of various submittals.
The WisDOT, DTD4 office, will coordinate reviews

FY2002 MAY SOLICITATION Page 8 of 13
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Project ID: 3040-00-03 Construction ID: 3040-00-74
Bridge Replacement

STH 60

STH 115 - STH 67 Road

Rock River Bridge & Approaches

Dodge County

Project LET Date: 08 November 2005
Contract Completion Date: 01 January 2006

Scope of Work: Provide WisDOT District 4 the bridge and approach plans, special provisions, and
estimates for the subject project. Right-of-way needs will be investigated and a R/W plat may be
required if necessary. Interested firms will be required to supply qualified Real Estate staff or sub-
consultant to acquire necessary Right of Way.

The proposed improvement is to replace the existing pre-stressed concrete and steel girder bridge
and approaches with a new hydrological sized structure. The existing structure, constructed in 1930,
Is showing signs of advanced corrosion and the waterway opening is inadequate.

Final plans are to be submitted to WisDOT District 4 by April 1, 2005. A 30 percent plan review and
70 percent plan review will be scheduled according to invoice billing. Preliminary plans and if
necessary, preliminary R/W plat, must be ready for review by July 1, 2003, and if a final plat is
required, it must be available by July 1, 2004.

A 2-ER is required. Community involvement is necessary.

This project is a DTD1 project and will be managed in the DTD4 office. All work associated with this
scope shall be coordinated through the WisDOT, DTD4 office in Wisconsin Rapids. Other WisDOT
Divisions and the Federal Highway Administration may require periodic review of various submittals.
The WisDOT, DTD4 office, will coordinate reviews

For more information, please contact:

Roland Hawk, 715.421.7361
WisDOT, DTD4, PDS - Design Unit - Project Manager

FY2002 MAY SOLICITATION Page 9 of 13
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TRANSPORTATION DISTRICT 7
Scope of Service Narratives:

D7 1C  This number requires use of the Consultant Solicitation for Local Selection NOI
Project ID: 9893-02-00

Spirit River Bridge & Approaches

River Road

Town of Spirit

Price County (view Price County map at http://www.dot.state wi.us/dtid/bhd/pdf/price.pdf )

e k. ] _'."' b i - - Tl

Scope of Work:
Design engineering services for local bridge program. See page 11 for more detail.

For more information about solicitation number D7 1C contact Andy Holmquist, Town Chairman at
715.564.2416 or Fred McCue, WisDOT, District 7 at 715.365.5742.
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DATE: APRIL 16,2002
To: RONALD NOHR FrRoOM: DTD-7

DRAFT CONCEPT DEFINITION REPORT

Design ID: 9893-02-00 Related Design ID(s): 9893-02-70, Construction

l. Local Road.: River Road
Title: North Fork of the Spirit River Bridge

Sub Title:
County: Price Length of Project: 0.02 miles
Functional Class: Local Current ADT: 10 (EST)

Location: This bridge replacement project is located 1.1 miles north of the junction with STH 86 in the
Township of Spirit in section 02 T34N RO3E & section 35 T35N R O3E. The historic name is “Emil
Johnson Bridge”.

Il. ROADWAY CONDITIONS:

1. Pavement Type: CABC
Shoulder: Type CABC Width:
A. Structure: Type: Spandrel Arch; Constructed of rubble fieldstone (mostly granite)

Existing Bridge number: P-50-0085 Year Constructed: 1910 +
Structure Length: Total length is 45’, consisting of 2- 15.8’ arch spans
Clear Roadway Width: 14’ SR: 24 RS: 35
New Bridge Number: B-50-0074 (Assigned on 4/12/02)

JUSTIFICATION: Based on the 2000 inspection, the Superstructure rating is a “2”- CRITICAL
CONDITION (Advance deterioration of primary structural elements), Substructure rating is a 3-
SERIOUS CONDITION (Loss of section, deterioration, spalling or scour have seriously affected
primary structural elements). This bridge is currently on the Federal HBRRP selection list.

A.PROPOSED IMPROVEMENT: Description: Construct a replacement structure adjacent to the existing
bridge site. The existing stone arch bridge has the potential of being placed on the National Register of
Historic Places.

Environmental Document Type: Environmental Report (ER)

Improvement Type: Bridge Replacement ( BRRPL )

Leg Subprogram: 205 — HIGHWAY AND LOCAL BRIDGE IMPROVEMENT ASSISTANCE
WisDOT Program: LOCAL LOW COST BRIDGE

Cost: Program Year: 2005

Local Participation: Yes —20% Min  Access Control: No

Real Estate: Yes R/E Cost: Not detd. # at this time-100% locally funded.

National Highway System: No EXEMPT: Yes
Rail Road Crossing/Structure: None

TITIOTMmMOOwR

Project Supervisor: Marvin Laspa P.E. Recommended Acceptance:

Accepted By g“g%é g Beulbeuct DATE:
DTD —7 PLANNING ENGINEER
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MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

BUREAU OF RAILROADS AND HARBORS (BRH)
Scope of Service Narratives:

BRH 1A Use the Special Consultant Solicitation NOI
Project ID: 0616-42-00

Specialty Master Contract

Railroad Coordination Support Engineer

The Wisconsin Department of Transportation (WISDOT) is offering this solicitation to a consultant
within a consultant company qualified to perform railroad coordination activities on an as-needed
basis as assigned by WisDOT. The work may include critique of preliminary and finals plans and
right of way plats to agreement submittal to the railroad for grade crossing surface, grade crossing
signal, grade separation and other railroad related projects. Projects may be assigned throughout
the state.

WISDOT is seeking one qualified individual within the consultant company (Primary Consultant) to
work on various statewide projects. Primary Consultant continuity is essential for these projects in
order to assure uniformity of intellectual processes, work effort development and delivery and to
evaluate and document successes and improvements and the most beneficial outcomes for future
projects.

As of the date of this solicitation there are several grade crossing repair and highway improvement
projects with a railroad component for which consultant services may be utilized. There is no
guarantee, however that any of the projects will be initiated or assigned to a consultant. Each
individual project may vary significantly in characteristics, but the required services of the consultant
are expected to be generally consistent from project to project of similar nature. The role of the
consultant will usually be to take the railroad component of each identified project at least to the level
of submitting a proposed agreement to the railroad if in the best interests of WISDOT and the public,
as determined by WISDOT.

When cost information is requested, consultant shall base services on a cost per hour; each
identified project shall require a not to exceed cost based upon its scope.

Project development experience, management continuity, working knowledge of Chapter 17 of the
Facilities Development Manual, some knowledge of railroad construction practices, familiarity with
highway right of way acquisition requirements and familiarity with Wisconsin railroad companies are
important to successful railroad coordination.

Scope of Services may consist of the following:

« Analyze/evaluate right of way plats to assure required railroad land interests have been
correctly identified.

« Analyze/evaluate design plans to determine impact on railroad facilities and operations and
submit to railroad for review and comments.

« Act as liaison between DOT and the railroad. Act on behalf of WISDOT to communicate on
railroad coordination issues. Advise WISDOT managers of issues and appropriate or required
actions that must be addressed. If requested by WISDOT, represent BRH at meetings and at

FY2002 MAY SOLICITATION Page 12 of 13
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MAY 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Office of the Commissioner of Railroads hearings.

« Prepare proposals, stipulations and agreements. Prepare legal documents for grade crossing
surface, grade crossing signal and grade separation projects.

« Staffing requirements. Consultant shall name one employee (Primary Consultant) that will
perform services on behalf of WISDOT,; also, one back-up (Secondary Consultant) with similar
gualifications. Consultant shall not substitute the Primary Consultant with any other
employee(s) without WISDOT written approval. In the event of approved substitution,
Consultant shall provide a sixty (60) day training period to the substituted employee by the
Primary Consultant.

For more information, contact: Jim Bolitho at 608.267.7349.
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